

**INVITATION FOR INFORMAL BIDS FOR A SERVICE CONTRACT FROM PENDER SOIL AND WATER CONSERVATION DISTRICT FOR HURRICANE MATTHEW DISASTER RECOVERY DEBRIS REMOVAL**

NOTICE IS HEREBY GIVEN THAT THE PENDER SOIL AND WATER CONSERVATION DISTRICT IS SOLICITING CONTRACTORS AND PROFESSIONAL FIRMS TO PERFORM THE REMOVAL OF STREAM DEBRIS IN SEVERAL LOCATIONS IN PENDER COUNTY. THIS BID PACKET IS CONSIDERED PENDER SOIL AND WATER CONSERVATION DISTRICT. THIS PLANNED WORK AREAS ARE REFERENCED ON THE ATTACHED PROJECT MAPS. THERE WILL BE NO GROUP SITE SHOWING FOR THESE PROJECTS. THE CONTRACTORS BIDDING ARE REQUIRED TO MAKE A MANDATORY SITE VISIT TO THE AREAS TO DETERMINE THEIR BID PRICE AND WILL BE REQUIRED TO SIGN A STATEMENT.

PLEASE REFERENCE THE FOLLOWING IMPORTANT DOCUMENTS:

- \*PROJECT MAP
- \*SCOPE OF WORK
- \*WOODY DEBRIS REMOVAL GUIDELINES TITLED "INCREMENTAL EFFECTS OF LARGE WOODY DEBRIS REMOVAL ON PHYSICAL AQUATIC HABITAT"
- \*PROJECT BID SHEET

THE SCOPE OF WORK DESCRIBES THE NORTH CAROLINA REQUIREMENTS FOR RECEIVING PAYMENT FOR COMPLETED WORK. THE PENDER SOIL AND WATER CONSERVATION DISTRICT WILL BE THE CONTRACTING AGENCY FOR THIS PROJECT; HOWEVER YOU SHOULD REFERENCE THE CONTRACT IN ORDER TO UNDERSTAND HOW THE PAYMENT PROCESS WORKS AND NOTE OTHER ITEMS THAT WILL BE REQUIRED SHOULD YOU BE AWARDED THE CONTRACT.

WORK MUST BE COMPLETED ACCORDING TO THE WOODY DEBRIS REMOVAL GUIDELINES TITLED "INCREMENTAL EFFECTS OF LARGE WOODY DEBRIS REMOVAL OF PHYSICAL AQUATIC HABITAT". PENDER SOIL AND WATER DISTRICT WILL REQUIRE THAT THE DEBRIS REMOVAL BE PLACED OUTSIDE OF STREAM ALONG STREAM BANK AND ON THE SAME SIDE THAT IT ORIGINATED.

BIDS MUST CLEARLY STATE THE TOTAL PRICE FOR COMPLETING THE CONTRACT, NOT A PRICE PER FOOT. LENGTHS REFERENCED IN THIS NOTICE AND ON THE PROJECT MAP ARE APPROXIMATE AND WILL NOT BE USED TO DETERMINE PAYMENT OR PROJECT COMPLETION.

PROJECT BID SHEETS MUST BE RECEIVED NO LATER THAN **WEDNESDAY, JANUARY 15, 2020**. SEND PROJECT BID SHEETS IN A SEALED ENVELOPE MARKED PENDER SOIL AND WATER CONSERVATION DISTRICT STORM DEBRIS PROJECT TO PENDER SOIL AND WATER CONSERVATION DISTRICT OFFICE, 801 S WALKER STREET, BURGAW, NC 28425. PLEASE INCLUDE COPIES OF REFERENCE LETTERS OR OTHER DOCUMENTATION OF PRIOR WORK EXPERIENCE. QUESTIONS REGARDING WOODY DEBRIS REMOVAL BID PACKET SHOULD BE DIRECTED TO PENDER SOIL AND WATER CONSERVATION DISTRICT OFFICE STAFF (910)259-9123X3

BIDS WILL BE PUBLICLY OPENED AND READ ALOUD ON **TUESDAY, JANUARY 21, 2020 AT 9:00 AM** AT PENDER SOIL AND WATER CONSERVATION DISTRICT 801 SOUTH WALKER STREET BURGAW NC 28425. **ALL BID AWARDS WILL BE FINAL AFTER ALL REFERENCES HAVE BEEN REVIEWED AND VERIFIED BY PENDER SOIL AND WATER CONSERVATION DISTRICT STAFF.**

## CONSTRUCTION SPECIFICATIONS

### DISASTER RECOVERY 2016

#### HURRICANE MATTHEW STREAM DEBRIS REMOVAL

##### 1. LOCATION:

THE SITES ARE LOCATED IN PENDER COUNTY, STATE OF NORTH CAROLINA (SEE MAPS INCLUDED IN PACKET). STREAMS TO BE CLEARED ARE HIGHLIGHTED ON THE ATTACHED MAPS. **SECTION A** LONG CREEK (15,800') WILL BE CLEARED FROM NORTH OF CORAS GROVE ROAD (34.584867, -77.962588) TO PINEY WOODS ROAD (BRIDGE) (34.555162, -77.991238). **SECTION B** STONEYBROOK (13,200') WILL BE CLEARED FROM THE PINEY WOODS ROAD (34.551340, -77.955395) TO LONG CREEK (INTERSECTION) (34.547318, -77.994379). **SECTION C** COLVINS CREEK (43,296') WILL BE CLEARED FROM BEATTY'S BRIDGE ROAD (34.553163, -78.196661) TO BLACK RIVER (34.466127, -78.164415). **SECTION D** BUCKLE CREEK (26,400') NC HWY 11 (34.416332, -78.251233) TO CANETUCK ROAD (BRIDGE) (34.395718, -78.162191). THE APPROXIMATE TOTAL FOOTAGE IS 98,696 LINEAR FEET.

##### 2. SCOPE OF WORK:

THE CONTRACTOR MUST PROVIDE PROOF OF INSURANCE AND WORKMAN'S COMP THROUGH CERTIFICATES OF INSURANCE THAT NAMES PENDER SOIL AND WATER CONSERVATION DISTRICT AS AN ADDITIONAL INSURED, BEFORE WORK CAN COMMENCE. THE CONTRACTOR AWARDED THIS PROJECT SHALL BE REQUIRED TO HAVE A ONE MILLION (\$1,000,000) LIABILITY INSURANCE POLICY IN EFFECT THROUGHOUT THE TERM OF THE CONTRACT.

THE CONTRACTOR AWARDED THIS PROJECT SHALL FURNISH A PERFORMANCE BOND PAYABLE TO THE PENDER SOIL AND WATER CONSERVATION DISTRICT AND CONDITIONED UPON THE CONTRACTOR FAITHFULLY PERFORMS THE CONDITIONS OF THE CONTRACT. SAID BOND SHALL BE IN THE AMOUNT OF THE TOTAL BID FOR THE CONTRACT. THE SURETY ON THE BOND SHALL BE A DULY AUTHORIZED CORPORATE SURETY COMPANY AUTHORIZED TO DO BUSINESS IN THE STATE OF NORTH CAROLINA.

THE CONTRACTOR WILL ENSURE THAT STATE, FEDERAL AND LOCAL REQUIRED PERMITS ARE SECURED FOR EACH SITE BEFORE ANY WORK PROCEEDS FOR THAT SITE.

##### 3. CLEARING AND DEBRIS REMOVAL:

WORK WILL CONSIST OF REMOVAL OF ALL STREAM OBSTRUCTIONS (SURFACE & SUBSURFACE) RESULTING FROM HURRICANE MATTHEW, THIS INCLUDES TREE LIMBS, DISLODGED BRUSH, RUBBISH, AND ANY FOREIGN DEBRIS WITHIN OR ACROSS THE SECTION OF THE CHANNEL AND DESIGNATED ADJACENT AREAS, WHICH IMPEDES STREAM FLOW OR NAVIGATION AS DETERMINED BY THE PROJECT INSPECTOR. ALL TREES LEANING GREATER THAN 45 DEGREES OVER THE CHANNEL SHALL BE REMOVED. DEBRIS SHALL BE PLACED AWAY FROM THE STREAMBANK, SO IT DOES NOT INTERFERE WITH ACCESS ALONG THE DRAINAGE WAY AND IN A MANNER SO IT WILL NOT EASILY WASH BACK IN WATERWAY IN THE EVENT OF FLOODING. THE DROPPING OF TREES UNDER THE WATER SURFACE AND LEAVING THEM IS NOT ALLOWED AND WILL BE CONSIDERED A BREACH OF THE CONTRACT.

##### 4. START AND COMPLETION DATES:

**THE CONTRACTOR SHALL COMMENCE WORK ON THE PROJECT WITHIN 30 DAYS OF THE AWARDED CONTRACT. ANY DEVIATION FROM THE AFORE-STATED DATE OF COMMENCEMENT MUST BE APPROVED BY THE PENDER SOIL AND WATER CONSERVATION DISTRICT.**

WORK MUST BE SATISFACTORIALLY COMPLETED NO LATER THAN SIX MONTHS AFTER START DATE. IF WORK IS NOT COMPLETED BY THIS DATE, LIQUIDATED DAMAGES WILL BE ASSESSED AT A RATE OF \$100 PER DAY. AN EXTENSION MAY BE GRANTED DUE TO WEATHER CONDITIONS BY THE PENDER SOIL AND WATER DISTRICT. THE CONTRACTOR WILL BE REQUIRED TO SUBMIT TO THE INSPECTOR A WEEKLY TIME LOG OF PROGRESS MADE EACH WEEK ON THE PROJECT SITE.

**5. METHOD:**

CONVENTIONAL LOGGING EQUIPMENT, FLOATING BARGE OR BOAT WITH MECHANICAL WINCHES; HYDRAULIC EXCAVATORS (MUST BE LGP IF USED IN WETLAND AREAS) AND DRAGLINES WITH GRAPPLE-TYPE ATTACHMENTS MAY BE USED. CONTRACTOR WILL USE EQUIPMENT AND JUDGEMENT TO MINIMIZE RUTTING OR SOIL DISTURBANCE. IT IS THE CONTRACTOR'S RESPONSIBILITY TO NEGOTIATE WITH THE LANDOWNER FOR REMOVAL OF ANY STANDING MERCHANTABLE TREES THAT ARE CUT.

**6. ACCESS:**

ACCESS SHALL BE DESIGNATED BY THE PROJECT INSPECTOR UNLESS ALTERNATE ROUTES ARE OBTAINED BY THE CONTRACTOR AND APPROVED BY THE PROJECT INSPECTOR. EVEN THOUGH MAINTENANCE TRAVELWAY ACCESS IS ASSURED BY LANDOWNER PERMISSION, EVERY EFFORT WILL BE MADE BY PENDER SOIL AND WATER CONSERVATION DISTRICT TO KEEP LANDOWNERS INFORMED OF ACTIVITIES AND ADDRESS LOCAL CONCERNS.

**7. LIMITS OF WORK:**

THE LIMITS OF WORK AREA SHALL NOT EXCEED THOSE SHOWN ON THE DRAWINGS OF THIS SPECIFICATION.

**8. DISPOSAL OF DEBRIS:**

NATURAL WOODY AND OTHER DEBRIS SHALL BE DISPOSED OF ALONG OFFSIDE OF THE STREAMBANK, WITH TREES AND LIMBS CUT TO A MAXIMUM LENGTH OF 16 FEET OR AS DETERMINED BY THE PROJECT INSPECTOR. DEBRIS FROM THESE LOCATIONS SHALL NOT BE "PILED UP". ALTERNATIVE METHODS PROPOSED BY THE CONTRACTOR FOR DISPOSAL OF NATURAL WOODY AND OTHER DEBRIS MUST BE PRE-APPROVED BY THE PROJECT INSPECTOR. DEBRIS SHALL NOT BE PLACED IN TRIBUTARIES OR SIDE DITCHES. THE NATURAL WOODY DEBRIS SHALL BE PLACED IN SUCH A MANNER TO PREVENT POTENTIAL MOVEMENT OF THE MATERIAL BACK INTO THE FLOODWAY BY SUBSEQUENT HIGH WATER EVENTS.

**9. ENVIRONMENTAL REQUIREMENTS:**

EQUIPMENT SHALL OPERATE ADJACENT TO THE STREAM AND NOT WITHIN THE STREAM UNLESS PRIOR APPROVAL IS GRANTED BY THE PROJECT INSPECTOR. CROSSING A STREAM TO GAIN ACCESS TO THE OPPOSITE BANK IS PERMISSIBLE.

EQUIPMENT SHALL BE MAINTAINED TO PREVENT FUEL, OIL, AND LUBRICANT SPILLS. REFUELING, REPAIR, AND LUBRICATION SHALL BE PERFORMED AT SAFE DISTANCES FROM THE STREAM. SHOULD FUEL LEAKS, OIL LEAKS OR HYDRAULIC PIPE RUPTURE OCCUR DURING CONSTRUCTION, THE CONTRACTOR'S OPERATORS SHALL IMMEDIATELY REMOVE THE EQUIPMENT TO A SAFE AREA AND TAKE PROMPT ACTION TO MINIMIZE DAMAGE AND SAFEGUARD THE SITE. THE CONTRACTOR OR HIS SUPERINTENDENT SHALL IMMEDIATELY REPORT THE DISCHARGE TO THE NC-DEQ (DEPARTMENT OF

ENVIRONMENTAL QUALITY) AT 1-800-858-0368 AND PROVISIONS OF THE NORTH CAROLINA OIL POLLUTION AND HAZARDOUS SUBSTANCE CONTROL ACT SHALL BE FOLLOWED. THE CONTRACTOR SHALL ALSO REPORT THE DISCHARGE TO THE PROJECT INSPECTOR.

THE CONTRACTOR SHALL PROVIDE TANKS OR BARRELS TO BE USED FOR OFF-SITE DISPOSAL OF CHEMICAL POLLUTANTS SUCH AS DRAINED LUBRICATING OR TRANSMISSION OILS, GREASES, ETC. PRODUCED AS A BY-PRODUCT OF THIS WORK. WASHING, FUELING, OR SERVICING EQUIPMENT SHALL BE AVOIDED WHERE SPILLAGE OR WASH WATER CAN ENTER THE WATERCOURSE.

**10. SPECIFICATIONS AND DRAWINGS:**

THE CONTRACTOR SHALL KEEP A COPY OF THE DRAWINGS AND SPECIFICATIONS. IN CASE OF DIFFERENCES BETWEEN DRAWINGS AND SPECIFICATIONS, THE SPECIFICATIONS SHALL GOVERN. IN CASE OF DISCREPANCY EITHER, IN THE DRAWINGS, OR IN THE SPECIFICATIONS, THE MATTER SHALL BE PROMPTLY SUBMITTED TO THE PROJECT INSPECTOR, WHO SHALL PROMPTLY MAKE A DETERMINATION IN WRITING. ANY ADJUSTMENT BY THE CONTRACTOR WITHOUT SUCH A DETERMINATION SHALL BE AT HIS OWN RISK AND EXPENSE.

**11. NONCOMPLIANCE WITH CONTRACT REQUIREMENTS:**

THE PROJECT INSPECTOR MAY ORDER SUSPENSION OF THE WORK IN WHOLE OR IN PART FOR SUCH TIME AS HE DEEMS NECESSARY BECAUSE OF THE FAILURE OF THE CONTRACTOR TO COMPLY WITH ANY OF THE REQUIREMENTS OF THIS CONTRACT, AND THE CONTRACT COMPLETION DATE SHALL NOT BE EXTENDED ON ACCOUNT OF ANY SUCH SUSPENSION OF THE WORK.

WHEN THE PROJECT INSPECTOR ORDERS ANY SUSPENSION OF THE WORK (SEE ABOVE), THE CONTRACTOR SHALL NOT BE ENTITLED TO ANY COST OR DAMAGES RESULTING FROM SUCH SUSPENSION.

**12. PROTECTION OF WORK, PROPERTY, AND PERSONS:**

THE CONTRACTOR WILL BE RESPONSIBLE FOR INITIATING, MAINTAINING, AND SUPERVISING ALL SAFETY PRECAUTIONS AND PROGRAMS IN CONNECTION WITH THE WORK. THE CONTRACTOR WILL TAKE ALL NECESSARY PRECAUTIONS OF THE SAFETY OF, WILL PROVIDE THE NECESSARY PROTECTION TO PREVENT DAMAGE, INJURY OR LOSS TO ALL EMPLOYEES ON THE WORK SITE AND OTHER PERSONS WHO MAY BE AFFECTED THEREBY, ALL THE WORK AND ALL MATERIALS OR EQUIPMENT TO BE INCORPORATED THEREIN, WHETHER IN STORAGE ON OR OFF THE SITE, AND OTHER PROPERTY AT THE SITE OR ADJACENT THERETO, INCLUDING TREES, SHURBS, LAWNS, WALKS, PAVEMENT, ROADWAYS, STRUCTURES, AND UTILITIES NOT DESIGNATED FOR REMOVAL, RELOCATION, OR REPLACEMENT IN THE COURSE OF THE PROJECT COMPLETION.

THE CONTRACTOR WILL COMPLY WITH ALL APPLICABLE LAWS, ORDINANCES, RULES, REGULATIONS AND ORDERS OF ANY PUBLIC BODY HAVING JURISDICTION. THE CONTRACTOR WILL ERECT AND MAINTAIN, AS REQUIRED BY THE CONDITIONS AND PROGRESS OF THE WORK, ALL NECESSARY SAFEGUARDS FOR SAFETY AND PROTECTION. THE CONTRACTOR WILL NOTIFY OWNERS OF ADJACENT UTILITIES WHEN PROSECUTION OF THE WORK MAY AFFECT THEM. THE CONTRACTOR WILL REMEDY ALL DAMAGE, INJURY

OR LOSS TO ANY PROPERTY CAUSED, DIRECTLY OR INDIRECTLY, IN WHOLE OR PART, BY THE CONTRACTOR, SUBCONTRACTOR OR ANYONE OF WHOSE ACTS ANY OF THEM MAY BE LIABLE, EXCEPT DAMAGE OR LOSS ATTRIBUTABLE TO THE FAULT OF THE CONTRACT DOCUMENTS OR TO THE ACTS OR OMISSIONS OF THE OWNER, THE PROJECTOR INSPECTOR OR ANYONE EMPLOYED BY THEM OR ANYONE FOR WHOSE ACTS EITHER OF THEM MAY BE LIABLE, AND NOT ATTRIBUTABLE, DIRECTLY OR INDIRECTLY, IN WHOLE OR IN PART, TO THE FAULT OR NEGLIGENCE OF THE CONTRACTOR.

**13. INSPECTION:**

WORK WILL BE PERFORMED UNDER THE SUPERVISION OF THE PROJECT INSPECTOR APPOINTED BY THE PENDER SOIL AND WATER CONSERVATION DISTRICT. COMPLETED WORK WILL BE INSPECTED BY PROJECT INSPECTOR, AS WELL AS STATE INSPECTOR WHILE THE CONTRACT IS ON GOING. INSPECTIONS WILL INCLUDE VISIBLE DEBRIS PILES IN APPROPRIATE LOCATIONS, DEBRIS LEFT BELOW SURFACE OF WATER, TREES LEANING GREATER THAN 45 DEGREES, ETC. PROJECT INSPECTOR HAS THE AUTHORITY TO ISSUE STOP AND PROCEED WORK ORDERS. IF A CONTRACT IS NOT EXECUTED WITHIN 15 DAYS OF AWARD BY THE PENDER SOIL AND WATER CONSERVATION DISTRICT, PENDER SOIL AND WATER CONSERVATION DISTRICT RESERVES THE RIGHT TO AWARD THE CONTRACT TO THE NEXT LOWEST RESPONSIBLE BIDDER.

**14. PAYMENT:**

STAFF FROM THE NC DIVISION OF SOIL AND WATER CONSERVATION OR ITS DESIGNATED AGENT WILL CONDUCT A SITE VISIT AND APPROVE THE WORK COMPLETED BEFORE PAYMENT IS MADE BY THE PENDER SOIL AND WATER CONSERVATION DISTRICT TO THE CONTRACTOR. THE DIVISION MUST SATISFACTORILY DETERMINE THAT ALL WORK HAS BEEN COMPLETED IN ACCORDANCE WITH THE WOODY DEBRIS REMOVAL GUIDELINES.

**DISASTER RECOVERY 2016**

**HURRICANE MATTHEW STREAM DEBRIS REMOVAL**

**BID FORM**

**MUST BE RETURNED BY WEDNESDAY, JANUARY 15, 2020. NO EXCEPTIONS.**

**ALL BIDS WILL BE CONFIDENTIAL**

**BID AREA**

**EST. FOOTAGE**

SECTION A LONG CREEK

15,800

**\*ESTIMATED FOOTAGE IS GIVEN FOR REFERENCE ONLY AND WILL NOT BE USED TO ISSUE PAYMENT BY.**

**\*PLEASE INCLUDE REFERENCES OR ANY OTHER PERTINENT DOCUMENTATION.**

**\*ALSO PLEASE INCLUDE PRIOR WORK EXPERIENCE WITHIN THE LAST TWELVE MONTHS.**

**COMPANY NAME**

\_\_\_\_\_

**COMPANY PHONE#**

\_\_\_\_\_

**BID**

**\$** \_\_\_\_\_

**CONTRACTOR SIGNATURE**

\_\_\_\_\_

**DATE:**

\_\_\_\_\_

**I HAVE COMPLETED THE MANDATORY SITE VISIT.**

**CONTRACTOR SIGNATURE**

\_\_\_\_\_

**DATE:**

\_\_\_\_\_

**NOTE: YOU ONLY NEED TO RETURN THIS SHEET WITH THE ABOVE INFORMATION TO SUBMIT YOUR BID. BIDS SHOULD BE IN A SEALED ENVELOPE MARKED PENDER SOIL AND WATER CONSERATION DISTRICT STORM DEBRIS PROJECT.**

**DISASTER RECOVERY 2016**

**HURRICANE MATTHEW STREAM DEBRIS REMOVAL**

**BID FORM**

**MUST BE RETURNED BY WEDNESDAY, JANUARY 15, 2020. NO EXCEPTIONS.**

**ALL BIDS WILL BE CONFIDENTIAL**

**BID AREA**

**EST. FOOTAGE**

SECTION B STONEYBROOK CREEK

13,200

\*ESTIMATED FOOTAGE IS GIVEN FOR REFERENCE ONLY AND WILL NOT BE USED TO ISSUE PAYMENT BY.

\*PLEASE INCLUDE REFERENCES OR ANY OTHER PERTINENT DOCUMENTATION.

\*ALSO PLEASE INCLUDE PRIOR WORK EXPERIENCE WITHIN THE LAST TWELVE MONTHS.

COMPANY NAME \_\_\_\_\_

COMPANY PHONE# \_\_\_\_\_

BID \$ \_\_\_\_\_

CONTRACTOR SIGNATURE \_\_\_\_\_

DATE: \_\_\_\_\_

I HAVE COMPLETED THE MANDATORY SITE VISIT.

CONTRACTOR SIGNATURE \_\_\_\_\_

DATE: \_\_\_\_\_

NOTE: YOU ONLY NEED TO RETURN THIS SHEET WITH THE ABOVE INFORMATION TO SUBMIT YOUR BID  
BIDS SHOULD BE IN A SEALED ENVELOPE MARKED PENDER SOIL AND WATER CONSERVATION DISTRICT  
STORM DEBRIS PROJECT.

**DISASTER RECOVERY 2016**

**HURRICANE MATTHEW STREAM DEBRIS REMOVAL**

**BID FORM**

**MUST BE RETURNED BY WEDNESDAY, JANUARY 15, 2020. NO EXCEPTIONS.**

**ALL BIDS WILL BE CONFIDENTIAL**

**BID AREA**

**EST. FOOTAGE**

SECTION C COLVINS CREEK

43,296

**\*ESTIMATED FOOTAGE IS GIVEN FOR REFERENCE ONLY AND WILL NOT BE USED TO ISSUE PAYMENT BY.**

**\*PLEASE INCLUDE REFERENCES OR ANY OTHER PERTINENT DOCUMENTATION.**

**\*ALSO PLEASE INCLUDE PRIOR WORK EXPERIENCE WITHIN THE LAST TWELVE MONTHS.**

COMPANY NAME

\_\_\_\_\_

COMPANY PHONE#

\_\_\_\_\_

BID

\$ \_\_\_\_\_

CONTRACTOR SIGNATURE

\_\_\_\_\_

DATE:

\_\_\_\_\_

**I HAVE COMPLETED THE MANDATORY SITE VISIT.**

CONTRACTOR SIGNATURE

\_\_\_\_\_

DATE:

\_\_\_\_\_

**NOTE: YOU ONLY NEED TO RETURN THIS SHEET WITH THE ABOVE INFORMATION TO SUBMIT YOUR BID  
BIDS SHOULD BE IN A SEALED ENVELOPE MARKED PENDER SOIL AND WATER CONSERVATION DISTRICT  
STORM DEBRIS PROJECT.**

**DISASTER RECOVERY 2016**

**HURRICANE MATTHEW STREAM DEBRIS REMOVAL**

**BID FORM**

**MUST BE RETURNED BY WEDNESDAY, JANUARY 15, 2020. NO EXCEPTIONS.**

**ALL BIDS WILL BE CONFIDENTIAL**

<b>BID AREA</b>	<b>EST. FOOTAGE</b>
SECTION D BUCKLE CREEK	26,400

**\*ESTIMATED FOOTAGE IS GIVEN FOR REFERENCE ONLY AND WILL NOT BE USED TO ISSUE PAYMENT BY.**

**\*PLEASE INCLUDE REFERENCES OR ANY OTHER PERTINENT DOCUMENTATION.**

**\*ALSO PLEASE INCLUDE PRIOR WORK EXPERIENCE WITHIN THE LAST TWELVE MONTHS.**

**COMPANY NAME** \_\_\_\_\_

**COMPANY PHONE#** \_\_\_\_\_

**BID**                    \$ \_\_\_\_\_

**CONTRACTOR SIGNATURE** \_\_\_\_\_

**DATE:** \_\_\_\_\_

**I HAVE COMPLETED THE MANDATORY SITE VISIT.**

**CONTRACTOR SIGNATURE** \_\_\_\_\_


**DATE:** \_\_\_\_\_

**NOTE: YOU ONLY NEED TO RETURN THIS SHEET WITH THE ABOVE INFORMATION TO SUBMIT YOUR BID BIDS SHOULD BE IN A SEALED ENVELOPE MARKED PENDER SOIL AND WATER CONSERVATION DISTRICT STORM DEBRIS PROJECT.**


Pender County




November 21, 2019



# Pender County



November 21, 2019



# Pender County

COLVINS CREEK

SECTION C



November 21, 2019



Pender County

BUCKLE CREEK

SECTION D



November 21, 2019

