



NOTICE OF RFP CHANGES/MODIFICATIONS-ADDENDUM NO. 1

Emergency Watershed Protection-Stream Clearing & Snagging Services and Streambank Stabilization RFP# 37-03-5038

Pender County NC
Planning and Community Development
805 South Walker Street
Burgaw, NC 28425
Phone: 910-259-1202
07/14/2021

To: All Respondents Replying to Request for Proposal (RFP) No. 37-07-5038
RFP Name: EWP-Stream Clearing & Snagging and Streambank Stabilization
RFP Original Date: 07/06/2021
RFP Original Posting Date on Pender Co. website: 07/06/2021
From: Daniel Adams, Pender Co. Floodplain Administrator
Subject: Issuance of Addendum No. 1-Changes/Modifications as Noted Below
Issuance Date of Addendum No. 1: 07/14/2021

The following changes or modifications shown below are announced per issuance of this Addendum.

Changes/Modifications to RFP:

1. A site walk was originally scheduled for conducting pre-bid site inspections on July 13th, 2021. The site walk was canceled due to insufficient response from bidders.
2. The new site walk date for conducting pre-bid site inspections is set for Thursday, July 22, 2021 at 8:30 AM. Bidders will congregate and depart from the Pender County Planning Office parking lot located in the Hampstead Annex at 15060 US Hwy 17, Hampstead, NC at 8:30 AM. It is recommended that bidders pre-register by 3:00pm on Wednesday, July 21, 2021, by calling Daniel Adams at 910-259-0231.
3. The timeline for responding to this RFP has changed from the originally proposed timeline shown in the RFP posted on July 6, 2021. The revised timeline for submitting questions and proposals for this RFP is shown below:

Re-scheduled date for Site Walks/Inspections: 07/22/2021 at 8:30 AM
Re-scheduled Deadline for Respondent's Questions: 07/26/2021 at 3:00PM
Re-scheduled Deadline for County Response to Questions: 07/29/2021 at 5:00PM
Updated Deadline for Submission of Proposals: 08/04/2021 at 4:00PM